. SUBSIDY
Cornecling cltes

Bulding scnesses CONTRACT
The URBACT IIIX Action
Programme Planning
Network

2014-2020

LA

o SR
: [EAST Y]
LERTRI] g g
R L E
R

SUBSIDY CONTRACT FOR
RETAILINK

ACTION PLANNING NETWORK

BETWEEN

Commissariat général a I'égalité des territoires -« Premier Ministre

5, Rue Pleyel
93283 Saint Denis CEDEX

acting as Managing Authority of the European Territorial Cooperation
programme URBACT III, (assisted by the URBA&%%&&%)PER DEC RET

AND DE DATA

City of Igualada “a0CT, 2015

El Secrotari, fi -
Plaga de I'Ajuntament, 1 @EMWFW
08700 Igualada e
SPAIN

acting as Lead Beneficiary as referred to In article 13.2 of Regulation
(EU) No 1299/2013 and hereinafter referred to as Lead Partner

Due to French legislation (law n°94-665, 04 August 1994), this contract is
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Preamble

The 28 European Union Member States, Norway and Switzerland have entrusted
the French Commissariat général a I'égalité des territoires - Premier Ministre to
assume the task of Managing Authority of the URBACT III Operational
Programme. Within this context, the Managing Authority also has the task of
signing the contracts with Lead Partners as final beneficlaries in line with Article
13.2 of Regulation (EU) N° 1299/2013

Therefore the Managing Authority enters into the following:

SUBSIDY CONTRACT

on behalf of the Member/ Partner States of the URBACT III Operational

Progra

mme, on the basis of:

Regulation (EU) n° 1303/2013 of the Parliament and the Council laying
down common provisions on the European Regional Development Fund,
the European Agricultural Fund for Rural development and the European
Maritime and Fisheries Fund and laying down general provisions on the
European Regional Development Fund, the European Social Fund, the
Cohesion Fund and the European Maritime and Fisheries fund repealing
Council Regulation (EC) N° 1083/2006

Regulation (EU) n® 1301/2013 of the Parliament and the Council on the
European Regional Development Fund and on specific provisions
concerning the Investment for Growth and Jobs goal and repealing
Regulation (EC) N° 1080/2006

Regulation (EU) n° 1299/2013 of the Parliament and the Council on
specific provisions for the support from the European Regional
Development Fund to the European Territorial Cooperation Goal
Commission Implementing Regulation (EU) n® 288/2014 from 25 February
2014 laying down additlonal rules pursuant to Regulation (EU)
n°1303/2013 of the Parliament and the Council as regards the model for
the progress reports, the format for submission of the information on a
major project, the methodology for carrying out the cost benefit analysis,
the model for the joint action plan, the model for the implementation
reports for the Investment for growth and jobs goal, the model for the
management declaration, the models for the audit strategy, the audit
opinion and the control report and pursuant to Regulation n®1299/2013 of
the Parliament and the Council as regards the model for the
implementation reports for the European territorial cooperation goal
Delegated Regulation (EU) n° 481/2014 of the European Commission from

4 makchs 20 pplementing Regulation (EU) n° 1299/2013 of the
paifath b’a‘ﬁlﬁgﬁu

kﬁ\pﬁ@‘;jﬁﬂ e Coupcik with regard to specific rules on eligibility of
D%x?g%iigyre for cooperation programmes
o M t] ed Regulation (EU) n°® 480/2014 of the European Commission from

g1 Secretasd,

- gaqglarim 2014 supplementing Regulation (EU) n°130
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+ Commission Implementing Regulation (EU) No 821/2014 of 28 July 2014
laying down rules for the application of Regulation (EU) No 1303/2013 of
the European Parliament and of the Council as regards detailed
arrangements for the transfer and management of programme
contributions, the reporting on financial instruments, technical
characteristics of information and communication measures for operations
and the system to record and store data

» The European Territorial Cooperation Operational Programme URBACT 111
(CCI n°2014TCL16RFIR003), approved by the European Commission
Implementing Decision on 12 December 2014 [ref: C(2014)9857]

e The Member and Partner State Agreements between Member/Partner
States and the Managing Authority (Commissariat général a I'égalité des
territoires) on the implementation of the URBACT III Operational
Programme,

o Programme specific guidance including those laid out in the URBACT III
Programme Manual as first approved by the Monitoring Committee on 11
September 2015 and subsequently updated, the last updated version
applies.

which the Lead Partner hereby recognises,
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Article 1 - Award of subsidy

Article 2 - Object of use, eligibility of expenditure, reallocation and
reprogramming

Article 3 - Request for payments

Article 4 - Project partnership

Article 5 - Representation of partners, liability
Article 6 —~ Lead Partner's obligations

Article 7 - Communication and Publicity
Article 8 - Right of termination

Article 9 - Controls, audits and evaluation of the project

Article 10 - Assignment, legal succession

Article 11 - Force majeure

Article 12 - Amendment of this contract
Article 13 - Concluding provisions
Article 14 - Applicable law - disputes

Article 15 - Signatures
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Article 1 - Award of subsidy

1) In accordance with the decision of the URBACT Monitoring Committee dated
11t September 2015, and the amendments as referred to in Article 2.5 of
this contract, an earmarked subsidy is awarded to the lLead Partner of
RetaiLink (Ref Synergie-CTE N°215) from funds of the URBACT III
Operational Programme for the maximum amount of:

Network ERDF SWISS/NORWAY | Public TOTAL COST
Phase 1 co-financing

70,593.80 € 0.00 € 27,385.20€ | 97,979.00 €
Network ERDF SWISS/NORWAY | Public TOTAL COST
Phase 2 co-financing
TOTAL ERDF SWISS/NORWAY | Public TOTAL COST
APPROVED co-financing
BUDGET

2) In compliance with Article 120 of Regulation (EU) No 1303/2013 and chapter
5.3 of the URBACT III Operational Programme cities shall be financed by
ERDF as follows:

o Partners from 'more developed’ regions shall be co-financed at up to
70% by ERDF

o Partners from ‘less developed’ and ‘transition’ regions shall be co-
financed at up to 85% by ERDF

3) Partners from Switzerland and Norway shall be financed as follows:

o Partners from Norway shall be co-financed at UR PRIVTALY Wﬁe%ﬁDCRET

national funds -
o Partners from Switzerland shall be co-financed at up to %/M?S%viss

hational funds ~5 0CT. 205

4) Disbursement of the subsidy is subject to the conditibhedhbtithe Eufopean h
Commission and, if Norwegian and/or Swiss partners are particifatifitiin the
project, Norway and/or Switzerland make available the funds to“thevextent
described above,

5) If the European Commission and/or Norway and/or Swij
make the funds available, the Managing Authopity,will, he.gnti

Furopean Regional
Development Fund
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payments for as long as is needed or, as an ultimate tool, to withdraw from this
contract and any claim by the Lead Partner against the Managing Authority for
whatever reason will be excluded.

6) Disbursement of the subsidy is subject to the condition that this subsidy
contract is signed by all parties to this contract.

7) Disbursement of the subsidy will be made subject to the condition that the
national first level control process (Article 125(4) of Regulation (EU) No
1303/2013) has been carried.

Article 2 - Object of use, eligibility of expenditure, reallocation and
reprogramming

1} The subsidy is awarded exclusively to the Lead Partner for the implementation
of the project as it is described in the latest version of the Application Form
approved by the Monitoring Committee. The approval decision, including its
annexes, forms an integral part of this subsidy contract.

2) Project costs which qualify for a subsidy consist exclusively of eligible project
costs listed in the Application Form approved by the Monitoring Committee. The
eligibility of project costs for European Regional Development Fund co-funding is
regulated in EC Delegated Regulation (EU) No 481/2014, national regulations
and rules laid down in the latest version of the URBACT III Programme Manual
Factsheet 2F. In case ,of contradictions between the rules mentioned above, the
stricter rule applies.

3)To be considered eligible, costs must:

o be directly linked to the work plan outlined in the Application
Form approved by the Monitoring Committee;
4+ e be necessary for carrying out the project covered by the subsidy
contract;
QPROVAT P&BR b@ﬁe@ﬁmqble and comply with the principles of sound financial
1z Qﬁ?ﬂganagement in particular value for money and cost
; £} gffectiveness;
=g BCT Bgve been paid, certified and declared by the partners during the
2 oject eligibility period;
o have -actually been incurred, be recorded in the beneficiaries
. i -accounts or tax documents, and be identifiable and controllable,
ol

& Sacrateri, '

4) PrOJect actMtles are eligible if they are carried out from the project
starting date to the end date indicated in the Application Form. In addition to the
project period, activities linked to project dissemination activities as well as
financial and administrative closure are eligible. The related expenditure for the
project activity is eligible if paid and certified (by the First Level Controller) from
the project starting date to 3 months after the ending date indicated in the
Application Form (See Programme Manual - Fact sheet 2F - Section 1.3).

5) During network implementation, a reallocation of funds between budget
categories and partners is allowed of up to 20% of amounts indicated |n the

approved Application Form. In this case, the Lead Partner
EURCPEAN UNICN
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URBACT Secretariat of the reallocation of funds through the regular reporting
procedures and in a detalled and justified manner (reasons of the reallocation of
funds, categories, budget lines and partners concerned, the LP shall also provide
updated supporting documents as necessary.

The Lead Partner may also apply for major changes to the budget (over the 20%
flexibility rule) such major changes also include changes to partnership, activities
and outputs during network implementation. Major changes require an official
approval by the Monitoring Committee before they can become effective (See
Programme Manual - Fact sheet 2E - Section 5 Reprogramming Procedure).
Where relevant, this may require also an amendment to this Subsidy Contract.

Article 3 - Request for payments

1) The Lead Partner may only request payments by providing proof of progress
of the project as described in the approved Application Form. Therefore the Lead
Partner has to present reporting documents to the Managing Authority/URBACT
Secretariat, according to the procedures and the timetable outlined in the
Programme Manual (Fact sheet 2E -~ Section 4)., The Managing
Authority/URBACT Secretariat shall provide templates in the eMonitoring system
SYNERGIE-CTE. The reporting documents have to be comple éﬁf he format
provided in SYNERGIE-CTE. Any other format will not be ¢ gﬁ@cﬁ cc%@l@ﬁQRET
by the Managing Authority/URBACT Secretariat, DE DATA

2) The foilowing compulsory documents shall be submitted as part ofs ﬁﬂ)fment
reguest: 915
£l Secratari

e Payment claim document sighed and stamped by the LP with th j;ga@%;g,
page uploaded as a PDF in SYNERGIE CTE; .. S —

e Certificates of expenditures and related checklzst of certified expendlture
provided and signed by the first level controllers w1th the signature page
uploaded as a PDF in SYNERGIE CTE;

 Progress report (PR), signed and stamped with the _signature page
uploaded as a PDF in SYNERGIE CTE. The PR is composed of:
- Activity part: related to activities implemented in the considered
semester, involvement of the parthers, problems encounterad, solutions
envisaged, results and delays. This part shall be coherent with the
activities, the objectives, the outputs and timeline schedule described in
the application form. An explanation of all deviations from the work plan
must be explained.
- Financial part: related to the expenditure occurred during the
concerned semester, per budget lines and project partner. The financial
part also includes the cumulative amounts of the expenditure declared
with previous PR and the remaining budget.

Along with the mandatory reporting documents mentioned above, Lead Partners
are also asked to provide outputs reported as delivered during the relevant
reporting period.

3) The Lead Partner is required to report officially on the proje
six-monthly basis. Two periods are usually fixed forprojegt sepo

European Regional
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deadline 30 September for the reporting period January to June
- deadline 31 March for the reporting period July to December

4) The Lead Partner shall be responsible to ensure that the expenditure declared
by each partner is supported by a certificate and statement of expenditure. The
Lead Partner is also responsible to verify and ensure that all certificates and
statements of expenditure received from the partners are signed by the
competent First Level Controller designated by the partners’ national authorities.

5) The progress report should give evidence of the implementation of the work
programme as planned in the approved Application Form. The progress report
shall be the indicator tool that enables the Managing Authority /URBACT
Secretariat to check whether the declared activities and expenditure are in line
with the approved work programme and budget in the Application Form, If it is
not the case, the Managing Authority/URBACT Secretariat has the right to refuse
the progress report and consequently to temporarily interrupt the refunding of
European Regional Development Fund and/or Norwegian/Swiss funds until the
Lead Partner gives evidence of the implementation of the work programme as
defined in the Application Form.

:6) Each interim reporting period will be treated by the URBACT Secretariat and
will be paid -based on the certified costs per project partner. The Managing
Authority/URBACT Secretariat is entitled to withhold any ERDF payment until all
unclear issues related to the implementation, management and reporting are
clarified and is also entitled to deduct any ineligible cost found during the
certification process and as a result proportionately reduce the ERDF due to the
project.

Following payment due to the project, the Lead Partner will be responsible for
transferring the correct amount of ERDF to the project partners. The payments
to projects partners (amounts and dates) shall be entered in SYNERGIE CTE and
then partners shall input the date when they receive ERDF payment on their
bank account For each reporting period the Lead Partner shall provide details
about the redistribution of shared costs for the period in the form of a predefined
excel table (if appropriate).

The Lead Partner in a mixed management system will provide a financial
contributions summary which will outline the real certified expenditure from each
partner, taking into consideration the project shared costs and any cash
transfers for ‘mixed’ or ‘centralised’ management projects.

Based on this information, the URBACT Secretariat will calculate the amount of
ERDF due to the project, The final payment will be calculated based on the
information provided by the Lead Partner.

For this final payment, the Lead Partner will be responsible for transferring the
correct amount of ERDF to the project partners. The Managing Authority may
hold back a maximum of 10% of the final payment which will be paid following
final projlect audit,

APROVAT PER DECRET

7) In refQ €6 pect the budget commitments in the URBAC
Prograrathe d* in accordance with Article AB6rearofniBeg
. i sk Regional
' 5 UCT- 2015 DZ@{I}SS%en; fg"t?;l;
EFle.
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1303/2013), the Lead Partner must request payments according to the
timeframe of the budget per year outlined within the project Application Form
(Table VI.2).

Failure to respect the annual targets as approved in the Application Form and
under-spending in general may result in a reduction in the ERDF grant to the
project if the programme de-commits as a result of poor project performance,

8) Pursuant to Article 21 of Regulation (EU) No 1299/2013 in accordance with
Article 132 of Regulation (EU) No 1303/2013, the Certifying Authority ensures
that Lead Partners receive payments of their European Regional Development
Fund or national contributions as quickly as possible. In cases of detection of
systemic errors, the Managing Authority and Certifying Authority have the right
to temporary withhold payments to the Lead Partner. Payment suspension(s)
shall be lifted as soon as the Managing Authority and Certifying Authority have
received sufficient evidence on the solution of the systemic error(s) detected.

9) The funds will be disbursed in Euro (EUR; €) only and transferred to an
account indicated by the Lead Partner without delay, Any exchange rate risk will
be borne solely by the Lead Partner. All changes on bank account data of the
Lead Partner must be communicated to the i ug%uority/URBACT
Secretariat through the progress report In order to %W&i i E‘ﬁ ré}é‘@&g
process. Any charges incurred due to uninformed changes Sl"ﬁ%"tﬁﬁ?ﬁ]e by the

Lead Partner,
: : I CT, 2055
Article 4 - Project partnerﬁl%gp \
vl adcra Sfi, f} -

1) Partners are listed in the latest approved version of th,eé‘ihggji-aﬁgn Form,
Only expenditure paid and borne by organisations listed as partheid in the
approved latest version of the Application Form are eligible to European Regional
Development Fund and Norwegian/Swiss funding. During Phase 1 any costs
incurring for partners seeking to enter the network in Phase 2 shall be paid and
borne by the those partners approved for Phase 1.

2} In accordance with Article 13.2 of Regulation (EU) No 1299/2013 the
partnership shall be governed by an agreement (Joint Convention) signed by ail
partners.

3) Project partners can leave the project by providing a ‘letter of de-
commitment’ specifying the date of withdrawal. In cases where partners do not
participate in the project implementation regularly (for example non attendance
at transnational meetings, non response to requests from the Lead Partner} the
Lead Partner can remove the partner from the project. Such action should be
discussed with other project partners and should be undertaken in a timely
manner,

Firstly, the Lead Partner should send an official warning letter to the project
partner offering the project partner a period of at least 2 months in which to
reply. After this warning the Lead Partner can inform the project partner by

official letter of their decision to remove the project partner from
EUROPEAN UNION
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APROVATPPEER spRifRpeRes- .

In this case the Lead Partner will state the date of withdrawal and the project
partner will present a final certificate of expenditure incurred to that date which
should normally not exceed the pro rata calculation based on the time they have
been involved in the project.

The Lead Partner shall agree with the remaining partners how the resources
made available shall be used. The changes shall be approved through the
reprogramming procedure described in Factsheet 2E of the Programme Manual.

Article 5 — Representation of partners, liability

1) In accordance with Article 13 of Regulation (EU) No 1299/2013 and the
URBACT III Programme Manual Factsheet 2E section 1 the Lead Partner shall:

a) be responsible for ensuring the implementation of the entire project

b) be responsible for transferring the European Regional Development Fund
to the partners patrticipating in the project as soon as possible after receiving
the payment from the Certifying Authority.

2) The Lead Partner solely bears the overall financial and legal responsibility for
the project and for the project Partners.

3) The Lead Partner guarantees that it is entitled to represent all partners
participating in the project bearing the sole responsibility of delivering as well as
receiving all the information relevant for the project management between Lead
Partner and Project Partners and that it is directly responsible for forwarding all
relevant information and guidance given by the Managing Authority/URBACT
Secretariat to the Partners,

The Lead Partner guarantees furthermore that it will establish with all the
Parthers the division of the mutual responsibilities in the form of a Joint
Convention, containing at least the following : 1) role and obligations of the
individual partners in the partnership in project implementation (incl. description
of activities of each project partner by reporting periods as indicated in the
approved Application Form, 2) budgetary principles, 3) financial management
provisions for accounting, reporting, financial control, 4) receipt of ERDF
payments, 5) distribution of the ERDF financing between the project partners
(partner budget tables annexed) according to the approved Application Form, 6)
balanced spending rate in accordance with the ERDF total contribution 7)
fiabllity in case of fallures in project delivery and project spending including
provisions for changes in the work plan, 8) the partners financial liability and
provisions for the recovery of funds in case of amounts incorrectly reported and
received by the partner, 9) information and publicity requirements, 10)
resolutions of confiicts in the partnership, 11) the ownership rights of the results
between partners and in relation to the terms of the Subsidy Contract (The list
is not exhaustive and the LP and the PPs may add further items according to the

R
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4) The Lead Partner is liable towards the Managing Authority for ensuring that
its partners fulfil their obligations under this contract. The Lead Partner is also
liable towards the Managing Authority for infringements of obligations under this
contract by its partners in the same way as for its own conduct.

5) If the Managing Authority demands repayment of subsidy funds in
accordance with this contract (Article 9), the Lead Partner is liable towards the
Managing Authority for the total amount of the subsidy.

Article 6 ~Lead Partner’s obligations

The Lead Partner represents a key element in the management of the URBACT
Il projects. It bears overall financial and legal responsibility towards the
Managing Authority and its role is therefore critical to the success of a project.
The Lead Partner acts as an administrative link between the project and the
programme.

1) When it comes to general project management and implementation, the Lead
Partner’s obligations are the following:

a. To sign all the required contractual agreements with partners and with the
Managing Authority concerning the project.

b. To ensure implementation of the project (including implementation of work
packages and production of outputs according to the description in the latest
version of the Application Form approved by the Monitoring Committee.

¢. To ensure that appropriate human resources are made available to ensure a
sound project management in accordance with the guidelines provided at
programme level (suitably qualified staff covering the variety of tasks to be
fulfilled by a Lead Partner)

d. To be responsible for the division of tasks among the partners involved in the
project;

e. To ensure an efficient internal management and control system;

f.  To ensure that partners’ tasks are fulfilled in compliance with the Application
Form, the Joint Convention and the Subsidy Contract;

g. To request and receive payments of programme funding according to the
procedures detailed in the Programme Manual - Fact sheet 2E - section 4;

h. To transfer programme funding to the partners in compliance with the
amounts reported in the progress report and certified by the Certifying
Authority

i. When funds are incorrectly (or unduly) paid to a project, to repay the
irregularly paid amount to the Managlng Authority/Secretariat and to recover
the amount from a partner respepsisla,, C?J g to the procedure défined
in the URBACT III Operational A %

@ Béﬁ‘e‘gé%n Regional
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j. To inform the URBACT Secretariat immediately if project costs are reduced, if
there is a change in the composition of partnership, in the project objectives,
in the work programme or in the budget plan on which this contract is based,
or if one of the disbursement conditions ceases to be fulfilled, or if
circumstances arise which entitle the Managing Authority to reduce or
demand repayment of the subsidy wholly or in part;

k. To request approval from the Monitoring Committee if there are changes to
the partnership, the actions as described in the work programme included in
the latest approved version of the Application Form, the project budget (over
and above the flexibility rule) or in case of other major changes. The
approval from the Monitoring Committee is sought by the Managing Authority
who must have been provided with the reprogrammed application form by
the project’s lead partner;

|, To take part in different programme level activities including training
sessions, conferences and programme level events as well as project
clustering activities;

m. To ensure that the URBACT Local Groups are set up by each Project Partner
and operating in relationship with the project work activities (See Programme
Manual - Fact sheet 2A);

n. To retain at all times, for audit purposes all files, documents and data about
the project on customary data storage media in a safe and orderly manner in
accordance with Article 140 of EU Regulation 1303/2013 Other possibly
longer statutory retention periods, as might be stated by national law, remain
unaffected;

o. To comply with the regulations referred to in the preamble to this contract as
well as with relevant national legislation,

2) When it comes to communication activities, the Lead Partner’s obligations are
the following:

a. To ensure production and dissemination of project’s results and findings
within the local authority administration, to the relevant National URBACT
Points, to the media, to local relevant stakeholders as well as to the wider
community of European urban policy-makers and practitioners;

b. To produce 200 hard copies of the project final publication/s to be
submitted to the URBACT Secretariat for wider dissemination purposes and
use at programme level events

c. To use the URBACT website as the main internet tool to communicate on
the project and to regularly update the space dedicated to the project
(once every 1 month minimum during Phase 2). If any secondary website
/blog will be created, it needs to respect all EU Guidelines on Information
(point f. below) tT e g

APROVAT PER DECRET
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d. To ensure that all project partners organise local final communication

events at the end of the project, disseminating the results and the
outcomes of the project to a wider audience

To create a project logo and transfer the files (both jpeg and eps/ai) to the
URBACT Secretariat within a maximum of 3 months after the project start
(Phase 1)

To respect the European Commission guidelines on Information and
Communication outlined in Annex XII of EU Regulation 1303/2013 and in
particular ensure that the financial support from the European Regional
Development Fund and the URBACT III Programme is mentioned in all
public statements and relevant logos are used in all publications.;

3) When it comes to project reporting, the Lead Partner’s obligations are the
following:

a. To deliver, within the deadlines, progress reports (activity and financial)

and all other required documentation to the Managing Authority/URBACT
Secretariat on behalf of the project.

To inform the Managing Authority /URBACT Secretariat through the six
monthly progress reports on changes in the contact information, bank
details, the rescheduling of activities and on budget deviations as
regulated in Article 2 of this contract;

To ensure that the partners report expenditure that have been checked
and confirmed according to their Member State control requirements.

4) When it comes to project closure, the Lead Partner shall provide the following
documents within the fixed deadlines:

a.

b.

The signed final project payment claim;

The signed final certificates and statements of expenditure of Lead partner
and partners;

The closure report for all partners;

The Financial Contribution Summary (summary of the distribution of
shared costs for a mixed management system) signed by Lead Partner
and First Level Controller of the Lead Partner;

The project’s final outputs as defined in the Application Form shall be
uploaded on the project space on the URBACT website. Paper version can
be requested for dissemination purposes. All outputs shall be supplied in
electronic format.

5) All of these documents shall be submitted to the Managing Authority/URBACT

Secretariat no !ateémggg;rn%%&ftﬁgwﬁﬁjﬁct’s officiai!end date (indicated
. e Mdnag rity can apply s

in the Application
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for project closure if necessary to respect programme deadlines. Lead Partners
will be informed sufficiently in advance should this be necessary.

6) In addition to these obligations, the Lead Partner has the opportunity to
submit a proposal of project reprogramming usually only once during the project
lifetime. The deadline for the submission of the reprogramming proposals shall
be fixed by the Managing Authority/URBACT Secretariat accordingly, following
the procedures defined in the Programme Manual, Fact sheet 2E, section 5.

The Managing Authority/URBACT Secretariat shall submit the proposals of
project reprogramming to the Monitoring Committee for approval. The Managing
Authority/URBACT Secretariat shall inform the concerned Lead Partner about the
Monitoring Committee decision and amend this subsidy contract if necessary.

7) For Lead Partners situated in countries which provide national co-financing, it
is important to agree the requirements for claiming this contribution beforehand
with the appropriate Member/Partner State. Projects operating a mixed
management system should also agree with the Member/Partner State how the
shared costs will be managed.

Article 7 - Communication and Publicity

1} Unless the Managing Authority requests otherwise, any information and
publicity measures aimed at beneficiaries, potential beneficiaries and the public
must specify that the operation has received a subsidy from the programme
funds in compliance with the requirements set in the Programme Manual and in
compliance with the requirements set by the regulatory legal framework and in
particular the Regulation (EU) No 1303/2013 Annex XII and in the Programme
Manual.

2) Furthermore, In any public material used to promote or disseminate the
project activities whether printed or electronically available the use of the
URBACT III programme logo and slogan and the EU flag together with reference
to the European Union and European Regional Development Fund is mandatory
as set out in the Programme Manual.

3) Any notice or publication by the project, in whatever form and on or by
whatever medium, including the Internet, must specify that it reflects the
author's views and that the Managing Authority is not liable for any use that
may be made of the information contained therein.

4) The Managing Authority/URBACT Secretariat shall be authorised to publish, in
whatever form and on or by whatever medium, including the Internet, the
following information

. the name of the Lead Partner and its partners
° the purpose of the subsidy,
° the amount granted and the proportion of the total cost of the

project accounted for by the funding,

: Etiggrizgrrgﬂrg%ﬁglﬂ?ﬁggﬁ% hﬁrgaﬁgggﬁapskﬁihﬁ
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o whether and how the project has previously been publicised.

5) The project undertakes to send to the URBACT Secretariat at least one copy
of any publicity and information material produced. The project furthermore
authorises the URBACT Secretariat, Managing Authority and the European
Commission to use this material to showcase how the subsidy is used.

6) Any information, media appearance, or other publicity of the project shall be
communicated to the URBACT Secretariat for potential website updates or
showcases.

7) The Lead Partner ensures that the resuits of the project especially any study
or analysis produced during the implementation shall be made available to the
public in order to guarantee a widespread pubilicity of the project’s outcomes.

8) The project shall ensure that at least one member of the URBACT Secretariat
will be invited to present the programme during the project's Kick Off Meeting
and the Final Conference or other closing event,

9) Projects are requested to appoint a permanent contact for Information and
Publicity purposes,

10) The URBACT communication language is English. This applies as a general
rule to all tools of communication. However, URBACT intends to implement new
tools of communication within each 30 Member / Partner State and in the

relevant local language(s).

Article 8 - Right of termination

1) In addition to the right of termination laid down in Article 1 and in Article
11 of this contract, the Managing Authority is entitled to terminate this contract
and, where relevant, to demand repayment of funds in full or in part, if:

a) the Lead Partner has obtained the subsidy through false or incomplete
statements; or

b) the project has not been or cannot be fully implemented by achieving the
planned outputs and results, or it has not been or cannot be implemented
in due time; or

¢) the Lead Partner has failed to countersign this subsidy contract, or to
submit required reports or proofs, or to supply necessary information,
provided that the Lead Partner has received a written reminder setting an
adequate deadline and explicitly specifying the legal consequences of a
failure to comply with requirements, and has failed to comply with this
deadline; or

d) the Lead Partner has failed to immediately report events delaying or
preventing the implementation of the project— -funded, or any
circumstances leading to its'mbdification; -or"
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e) project reporting does not follow the set schedules, making it impossible
to determine that the project is being implemented according to plan and
it will achieve the set objectives, results or outputs; or

f) the Lead Partner has impeded or prevented controls and audits (Article 9);
or

g) the subsidy awarded has been partially or entirely misapplied for purposes
other than those agreed upon; or

h) insolvency proceedings are instituted against the assets of the Lead
Partner or insolvency proceedings are dismissed due to lack of assets for
cost recovery, provided that this appears to prevent or risk the
implementation of the programme objectives, or the Lead Partner closes

down; or

i} subject to the provisions of Article 11, the Lead Partner wholly or partly
sells, leases or lets the project to a third party; or

j) it has become impossible to verify that the final progress report is correct
and thus the eligibility of the project to URBACT III funding; or

k) the Lead Partner has failed to fulfil any other conditions or requirements
for assistance stipulated in this contract and the provisions it is based on,
notably if these conditions or requirements are meant to guarantee the
successful implementation of the programme objectives.

2) If the Managing Authority exercises its right of termination, the Lead
Partner is obliged to transfer the requested repayment of funds to the Managing
Authority, The repayment of funds is due within one month following the date of
the letter by which the Managing Authority asserts the repayment claim; the
due date will be stated explicitly in the order for recovery.

3) If the Managing Authority exercises its right of termination, the Lead
Partner is only entitled to set off undisputed claims against the Managing
Authority.

4) If the Managing Authority exercises its right of termination, the amount
repayable shall be subject to interest, starting on the day the payment was
made and ending on the date of actual repayment. The interest rate will be
determined in accordance with Article 147 of Regulation (EU) No 1303/2013.

5) If any of the circumstances indicated in Article 8 occurs before the full
amount of subsidy has been paid to the Lead Partner, payments may be
discontinued and there shall be no claims to payment of the remaining amount.
Any further legal claims shall remain unaffected by the above provisions.

Article 9 - Controls, audits and evaluation of the project

1} All the coawgﬁzchfrqqut Payment Claim submitted by the Lead Partner
to the MA/URBAER EBYfetarBt-Mudt be R&ifated by the First
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according to the procedure described in the Programme Manual and in
compliance with the requirements set by the applicable legal framework.

2)  The responsible auditing bodies of the URBACT III programme, of the
European Union (notably the European Court of Auditors) and, within their
responsibility, the auditing bodies of the participating European Union Member
States, Norway and Switzerland as represented in the Group of Auditors or other
national public auditing bodies as well as the Managing Authority/URBACT
Secretariat/Certifying Authority and the Audit Authority, are entitled to control
and audit the proper use of funds by the Lead Partner or by the project partners
or arrange for such controls and audits to be carried out by authorised persons.

3) The Lead Partner as well as all Project Partners will produce all documents
required for the above controls and audits, provide necessary information and
give access to its business premises.

4) The Lead partner and all its project partners are at all times obliged to
retain for control and audit purposes all files, documents and data about the
project on customary data storage media in a safe and orderly manner at least
until 31 December 2025, as defined in the Programme Manual. This period shall
be interrupted either in the case of legal proceedings or at the duly motivated
request of the Commission. Other possibly longer statutory retention periods, as
might be stated by national law, remain unaffected. The LP/PPs are obliged to
store information electronically and to keep it clearly traceable for control and
audit purposes and maintain records of invoices and bodies holding
documentation in the audit trail in accordance with Article 140 of EU Regulation

1303/2013.

5) The Managing Authority has a right to withhold the payments to the Lead
Partner until all the required information and documentation have been
provided,

6) In accordance with Chapter II of Regulation (EU) No 1303/2013, the Lead
Partner undertakes to provide independent experts or bodies carrying out the
programme evaluation with any document or information necessary to assist the
evaluation.

7) The Lead Partner is obliged to guarantee that both the Lead Partner and
all of its partners fulfil the duties stipulated above.

Article 10 - Assignment, legal succession

1) The Managing Authority is entitled at any time to assign its rights under
this contract, In case of assignment the Managing Authority will Inform the Lead
Partner without delay.

2) The Lead Partner Is allowed to assign its duties and rights under this
contract only after prior written consent of the Managing Authority and the
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3) In cases of legal succession, e.g. where the Lead Partner or a Project
Partner changes its legal form, the Lead Partner or Project Partner is obliged to
transfer all duties under this contract to the legal successor. The Lead Partner
shall notify the Managing Authority about any change beforehand in writing.

Article 11 - Force majeure

1) According to the present contract, the “force majeure” represents any
unpredictable and insurmountable event, occurred after the signing of the
present contract and that prevents the total or the partial execution of the

contract.

2) There are specific cases of “force majeure”: wars, natural calamities,
general strikes, insurrections, revolts, epidemics, earthquakes, floods and other
similar events.

3) The “force majeure” exonerates the parties of the responsibility for not
executing partially or totally the obligations stipulated in the present contract
during the period they appear and only if the events were properly notified.

4) It is not considered.to be “force majeure” an event similar to those
presented above, that, without creating an impossibility of execution, makes the
execution of the obligations very expensive for one of the parties.

Article 12 - Amendment of this contract

1) This contract shall only be amended by means of an official amendment to
that effect signed by all parties involved.

2) Modifications to the project not affecting the approved subsidy (time
schedule, activities) that have been approved by the Monitoring Committee can
be carried out without amending this contract.

3) Modifications to the official programme documents this agreement refers
to (e.g. Operational Programme, Programme manual, etc.), if approved by the
Monitoring Committee and, when relevant, by the European Commission,
automatically apply to this agreement without amending it.

Article 13 - Concluding provisions

1) All correspondence with the Managing Authority/URBACT Secretariat under
this contract must be in English or in French and has to be sent to the following
address:

URBACT Secretariat

Commissariat général a |'égalité des territoires

5, rue Pleyel

93283 Saint Denis Cedex FRANCE

2) If any provision in this contract should be wholly or parti
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effective provision which comes as close as possible to the purpose of the
ineffective provision.

3) Amendments and supplements to this contract - and any waiver of the
requirement of the written form - must be in written form.

Article 14 — Applicable law - disputes

1) This contract is governed by French law.

2) Any dispute between the parties which could not be resolved amicably
concerning their contractual relationship and, more specifically, the
interpretation, performance and termination of this contract, shall be referred to
the Tribunal Administratif de Montreuil which shall have exclusive jurisdiction.

Article 15 -~ Signatures

This Subsidy Contract is issued in three copies by the Managing Authority and
shall be countersigned by the Lead Partner.

Date: .%Q..Sggp%@mm WIS Date: ..2.5.8ER, 204 ....
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(Lead Partner) ‘ (Managing Authority)
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[Name and function of the elected Mr Raphaél LE MEHAUTE
representative of the Lead Partner]

M. ANGAS € HRCOR
DERRY FAYOR R
EZ ok OEUVELOR BN

Managing Authority
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